

City of the Village of Clarkston  
375 Depot Road  
Clarkston, Michigan 48346

**RESOLUTION FOR BID AWARD TO BRIMACOMB LANDSCAPING FOR \$4,500.00 07 23 2018**

Resolved by \_\_\_\_\_ seconded by \_\_\_\_\_, for Bid Award to Brimacomb Landscaping in the amount of \$4,500.00 to build a new rock wall and foundation and pathway approach at the Depot Park Bridge (Schultz Bridge).

Catallo	Haven	Reynolds	Percival	Detkowski	Kneisc	Wylie	Totals
<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes	<input type="checkbox"/> Yes
<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No	<input type="checkbox"/> No
<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain	<input type="checkbox"/> Abstain
<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent	<input type="checkbox"/> Absent

Resolution is Adopted

Resolution is Defeated

\_\_\_\_\_  
Sandy Miller, City Clerk

07 23 18

\_\_\_\_\_  
Date

# City of the Village of Clarkston - Comparison of Bids

Subject: Depot Park Bridge Foundation Repair

Supplier	Company, Location	Quotation	Comments
1	Brimacomb Landscaping, Clarkston, MI	\$4,500.00	Restore and replace the failing bridge retaining wall with a natural boulder wall and rework the geo-grid paver approaches (existing flower beds to be removed by City DPW)
2	Lowrie's Landscaping, Clarkston, MI	\$4,575.00	
3	Clarkston Landscaping	No Response	

July 18, 2018

**Recommended Supplier**

**Notes:**

- A. The existing flower beds and geo-grid approach have eroded significantly, causing safety concerns
- B. The existing light poles will be relocated to brackets welded to the bridge, similar to the Bart Clark bridge
- C. \$5,000 was placed in the 2018-2019 budget for this work.



Making the world a beautiful place since 1979

JOB NAME: CITY OF THE VILLAGE OF CLARKSTON  
 ADDRESS: 375 DEPOT RD  
 CITY, ZIP: CLARKSTON, MI 48348

DATE: 7/2/2018  
 HOME PHONE:  
 CELL: (810) 459-0259

E-MAIL:

PROJECT MGR.: MIKE

ESTIMATE/CONTRACT

QTY.	UNIT/SIZE	DESCRIPTION	UNIT PRICE	TOTAL
<b>BOULDER PLANTER BOXES</b>				
15	TON	MICHIGAN BOULDER RETAINING WALL	\$ 225.00	\$ 3,375.00
<b>BRIDGE RAMP REPAIRS</b>				
96	SQFT	LABOR INCLUDING 6" BASE	\$ 12.50	\$ 1,200.00
<b>TOTAL FOR CONSTRUCTION:</b>				<b>\$ 4,575.00</b>

NOTE: SUBSTITUTION OF PLANT MATERIAL MAY APPLY DEPENDING ON AVAILABILITY

ALL OWNER PROVIDED MATERIALS ARE EXCLUDED BY WARRANTY. TRANSPLANTS OF EXISTING PLANT MATERIAL WILL NOT BE COVERED BY WARRANTY. REPAIRS TO LAWN, IRRIGATION, UNMARKED UTILITIES, WALKWAYS AND DRIVEWAYS WILL BE ADDITIONAL UNLESS SPECIFIED. ALL PERMIT CHARGES ADDITIONAL. DEPOSITS MAY NOT BE FULLY REFUNDABLE. ALL CLERICAL ERRORS, CHANGES AND ADD ONS WILL BE REFLECTED IN THE FINAL INVOICE. LOWRIE'S LANDSCAPE INC. RESERVES THE RIGHT TO WITHDRAW THIS PROPOSAL AFTER 30 DAYS.

ACCEPTANCE OF PROPOSAL: THE ABOVE PRICES, SPECIFICATIONS AND CONDITIONS ARE SATISFACTORY AND ARE HEREBY ACCEPTED. LOWRIE'S LANDSCAPE INC. IS AUTHORIZED TO DO THE WORK AS SPECIFIED PAYMENTS TO BE MADE AS OUTLINED. ALL INVOICES ARE DUE UPON RECEIPT. A FINANCE CHARGE OF 1.5% PER MONTH WILL BE CHARGED ON ALL INVOICES OVER 30 DAYS OLD. QUANTITIES AND SPECIFICATIONS DEFINED BY THIS CONTRACT SUPERSEDE THE DESIGN. IF CONTRACT IS CANCELLED AFTER 3 DAYS, YOU FORFEIT 50% OF DEPOSIT.

**GRAND TOTAL: \$ 4,575.00**

**PAYMENT SCHEDULE**

50% TO SCHEDULE \$ 2,300.00

**BALANCE ON COMPLETION**

DATE OF SIGNING: \_\_\_\_\_

OWNERS: \_\_\_\_\_

LOWRIE'S AGENT: \_\_\_\_\_

CHECKED \_\_\_\_\_

D

C

P